

# APPENDIX 1

## IESE Regional Contractor Framework

Ref: Directly funded housing delivery programme Phase 1B

### Contractor mini-competition document contents list

#### Contents

<b>PART A</b>	<b>Instructions to Contractors</b>
<b>PART B</b>	<b>Project Description</b>
<b>PART C</b>	<b>Duties of the Framework Contractor</b>
<b>PART D</b>	<b>Mini Competition Part 1</b>
<b>PART E</b>	<b>Mini Competition Part 2</b>
<b>Appendix 1</b>	<b>Project Information</b>
1.1	<b>Location Plans</b>
1.1a	Cator Street Extra Care and Centre for Excellence
1.1b	Clifton Estate Garages
1.1c	Masterman House Garages
1.1d	169 Long Lane
1.1e	80 Sumner Road Workshops
1.1f	Gatebeck House and Southdown House
1.1g	Old Kent Road/St James Road
1.1h	Nunhead Green (Site B)
1.2	<b>Project Briefs and Schedule of Requirements</b>
1.2a	General Brief for Housing
1.2b	Draft Brief for Cator St Extra Care
1.2c	Draft Schedule of Requirements for hostel at Old Kent Road/St James Road
1.3	<b>Capacity Studies and/or other relevant information for each site</b>
1.3a	Cator Street (Extra Care)
1.3b	Cator Street (Centre for Excellence)
1.3c	Clifton Estate
1.3d	Masterman House
1.3e	169 Long Lane (4 <sup>th</sup> Dec 2012)
1.3f	80 Sumner Road Workshops (23 <sup>rd</sup> Nov 2012)
1.3g	Gatebeck House
1.3h	Southdown House
1.3i	Old Kent Road/St James Road (13 <sup>th</sup> Feb 2013)
1.4	<b>Site Constraints</b>
1.4a	Lot 1
1.4b	Lot 2

<b>Appendix 2</b>	<b>Indicative Project Programme</b> 2.1 Generic Indicative Programme (Rev A)
<b>Appendix 3</b>	<b>Construction Cost Estimates</b>
<b>Appendix 4</b>	<b>Preliminaries</b> 4.1 Key Details of Preliminaries 4.2 Generic Draft Preliminaries
<b>Appendix 5</b>	<b>Mini Competition Return (Rev A)</b>
<b>Appendix 6</b>	<b>Cost –Time Benefits Matrix</b>
<b>Appendix 7</b>	<b>Pricing</b> 7.1 Pricing & Resource Schedules (Rev. A) 7.2 Breakdown of fees proposal for consultants (Lot 1) 7.3 Breakdown of fees proposal for consultants (Lot 2)
<b>Appendix 8</b>	<b>Pricing Summary &amp; Bona Fide Declaration</b> 8.1 Pricing Summary & Bona Fide Declaration (Lot 1) 8.2 Pricing Summary & Bona Fide Declaration (Lot 2)
<b>Appendix 9</b>	<b>Schedule of Pre-construction Duties (Rev. A)</b>
<b>Appendix 10</b>	<b>Amendments to JCT 2005 design &amp; Build (Revision 2 2009)</b>
<b>Appendix 11</b>	<b>Amendments to Pre-construction Agreement</b>
<b>Appendix 12</b>	<b>Designer’s Competence &amp; Resources Statement (CDM Regulations 2007)</b>
<b>Appendix 13</b>	<b>Draft Documents</b> 13.1 Draft Contract Agreement & Draft Abstract of Particulars 13.2 Draft Parent Company Guarantee Undertaking 13.3 Draft Parent Company Guarantee 13.4 Draft Performance Bond Undertaking 13.5 Draft Performance Bond 13.6 Draft Supplementary VAT Agreement
<b>Appendix 14</b>	<b>Health &amp; Safety</b> - Council’s Health & Safety Policy (July 2012) - Health & Safety Checklist
<b>Appendix 15</b>	<b>Professional &amp; Technical Qualifications</b>
<b>Appendix 16</b>	<b>Equality &amp; Diversity</b> 16.1 Council’s Equality & Diversity Policy 16.2 Equal Opportunities PQQ Application (November 2010)
<b>Appendix 17</b>	<b>List of Council’s Policies (will be made available upon request)</b> - Scaffolding Policy (October 2008)

- Policy for the Management of Asbestos in the Workplace (March 2007)
- Working at Heights (September 2005)
- Environment Statement
- Hoarding and Signage Guidelines

**Appendix 18**

**Confidential Reference Form**

**Appendix 19**

**Employment & Training requirements**

**Appendix 20**

**Form of Partnering Agreement**