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1SO FULL BLEED A3 420 X 297 MM

BARRIER
Proposed moveable barrier

NEW SIGNAGE
Diagram 618.3C signage
on new posts

NEW SIGNAGE
Diagram 618.3C signage
on new posts

BARRIER
Proposed moveable barrier NEW SIGNAGE
Y/Omm@SB 618.3C signage
on new posts

NEW BUILDOUT

20 x Bomax kerbs and 10

Move existing SKC markings

NEW SIGNAGE
iagram 618.3C signage
on new posts

BARRIER
Proposed moveable barrier

NEW SIGNAGE
iagram 618.3C signage
on new posts

NEW SIGNAGE
Diagram 618.3C signag
on new posts

flexible wands

NOTES

Dimensions in meters, unless otherwise
stated.

2. This drawing should be read in conjunction
with other relevant engineering details,
drawings & specifications.

3. Any discrepancies should be reported to the
design engineer immediately, so that
clarification can be sought prior to the
commencement of works.

4. The dimensions must be verified on site
before construction.

5. All works are to be in accordance with
Southwark borough council specification
and standards.

KEY
NEW SIGNAGE
—a_ | Onnew post

NEW SIGNAGE
On existing post
FLEXIBLE WANDS X 10

° at 2.4m centres
PROPOSED ROAD MARKINGS
Proposed RM to accompany proposal
BOMAX-C X 20
Straight kerb type C & Radius kerb C5.

SIGNAGE EXAMPLE
(Times of operation to be confirmed)
and CYCLE
Mon = Fri
8.30am-9.15am
3pm-4pm
Except for
access
B 09.09.20 ADD BUILDOUT ON BELLWOOD TA GM GM
A 01.09.20 OUTLINE DESIGN TA GM GM
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